Bid Abstract

[Abstract of offers-construction [ Solicitation Number [Date issued 06/26/2000)
Project Description: Whole Barracks Renewal- Phasell DACA41-00-B-0008 Opening Date 08/10/2000
Program Amount: $ 26,000,000.00
Bid Acceptance Period: 90/90 Construction Period: 820
Number of Amendments 4 amendments options 90

Offer #1 Offer #2 Offer #3 Offer #4 Offer #5 Offer #6
Dawson Bldg DiCarlo Const ECI Lawhon M. A. Mortenson Walton Bldg
Raintree, Al Kansas City, MO  Sh Mission, Ks St. Joe, Mo Colorado Sprgs, Co K. C., Mo GOVMT EST

Basic -1 sitework $ 4,000,000.00 $ 3,370,000.00 $ 2,992,893.00 $ 1,885,000.00 $ 2,684,000.00 $ 2,300,000.00 $ 2,456,400.00
Basic -2 Bldgs $ 20,994,000.00 $ 22,200,000.00 $ 20,907,154.00 $ 24,650,000.00 $ 22,146,000.00 $ 22,498,000.00 $ 19,330,700.00
subtotal $ 24,994,000.00 $ 25,570,000.00 $ 23,900,047.00 $ 26,535,000.00 $ 24,830,000.00 $ 24,798,000.00 $ 21,787,100.00
OPTIONS

Item 3 Landscape $ 157,000.00 $ 140,000.00 $ 161,652.00 $ 191,000.00 $ 270,000.00 $ 250,000.00 $ 264,900.00
Item 4 rec facilites  $ 137,000.00 $ 100,000.00 $ 150,298.00 $ 155,000.00 $ 138,000.00 $ 165,000.00 $ 113,400.00
Item 5 Demo 47 $ 178,000.00 $ 135,000.00 $ 112,149.00 $ 166,000.00 $ 147,000.00 $ 175,000.00 $ 222,900.00
Item 6 Demo 48 $ 411,000.00 $ 385,000.00 $ 232,231.00 $ 419,000.00 $ 413,000.00 $ 290,000.00 $ 717,800.00
Sub Total $883,000.00 $760,000.00 $656,330.00 $931,000.00 $968,000.00 $880,000.00 $1,319,000.00

Total Contract $ 25,877,000.00 $ 26,330,000.00 $ 24,556,377.00 $ 27,466,000.00 $ 25,798,000.00 $ 25,678,000.00 $ 23,106,100.00

Note: ECI Construction has been allowed to withdraw due to mistakes in their bid. Walton Construction is now the apparent low. 8/23/00

00-B-0008 Abstract.xls



